

Seawater heat pump, Aalborg Forsyning

Lot 1 - Heat pump and technical installations

Appendix I List of tender material

20 June 2023
Version 3

List of tender material

No.	Document name	Date of issue/ Version no.
N/A	Contract Notice	13.02.2023 (V1)
0	Tender Conditions	13.02.2023 (V1)
0.1	Appendix I List of tender material	20.06.2023 (V3)
0.2	Appendix II European Single Procurement Document	13.02.2023 (V1)
0.3	Appendix III Guidelines on how to complete the ESPD	20.01.2023 (V1)
0.4	Appendix IV Processing of personal data in tenders	20.01.2023 (V1)
0.5	Appendix V Tender content	20.06.2023 (V2)
0.6	Appendix VI Tender list (template)	20.01.2023 (V1)
0.7	Appendix VII Performance Guarantee (template)	20.06.2023 (V2)
0.8	Appendix VIII Support form (template)	20.01.2023 (V1)
0.9	Appendix IX Consortium Declaration (template)	20.01.2023 (V1)
1	Contract Agreement	20.01.2023 (V1)
1.1	General Conditions (FIDIC 2017 Yellow Book)	20.01.2023 (V1)
1.2	Particular Conditions – Part A Contract Data	20.01.2023 (V1)
1.3	Particular Conditions – Part B Special Provisions	20.01.2023 (V1)
1.4	Responsible Business Conduct, including sub-appendices	20.01.2023 (V1)
1.4.1	Aalborg Forsyning Business Relationships Code of Conduct	20.01.2023 (V1)
1.4.2	FAQ Aalborg Forsyning Business Relationships Code of Conduct	20.01.2023 (V1)
1.4.3	Summary of UNGPs/OECD	20.01.2023 (V1)
1.5	Template for Performance and Warranty Security	20.01.2023 (V1)
1.6	Template for Advanced Payment Security	21.09.2022 (V2)
1.7	The Danish General Conditions for Design and Build Contracts, Chapter J Disputes	20.01.2023 (V1)
2	Employer's Technical Requirements	20.01.2023 (V1)
2.1	Site Layout	20.01.2023 (V1)

2.2	Building Layout	20.01.2023 (V1)
2.3	Proces flow diagram	20.01.2023 (V1)
2.4	Electrical scope of supply	20.01.2023 (V1)
2.5	C&I scope of supply	20.01.2023 (V1)
2.6	Data sheet existing equipment	20.01.2023 (V1)
2.7	Vendor list	20.01.2023 (V1)
2.8	Additional Demands Regarding DC rules	20.06.2023 (V1)
3	Employer's General Requirements	20.01.2023 (V1)
3.1	Main Time Schedule	20.06.2023 (V2)
3.2	Employers HSE Conditions	10.05.2021 (V8)
3.3	Site plan	20.01.2023 (V1)
3.4	Supply of Project data	20.01.2023 (V1)
3.5	General Technical Specifications for Documentation.	20.01.2023 (V1)
3.6	<i>Not included</i>	-
3.7	Health and safety plan	24.10.2022 (V2)
3.8	RDS Guide for Aalborg Forsyning	(version 2023-03-28 Revision 2)
3.9	HVVP Service Matrix	-
4	Service Agreement	20.01.2023 (V1)